DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 12/ 2003
* % * B D CHECK REPORT * * * TIME 13:29
PS&E JOB NO : 02A034 REVISION NO : 1 BI DS OPENED ON : Apr 23 2003
CONTRACT NO : 006548 REGON NO  : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : 0L3141
W “srO099 T e LOWBI DDER  ----=-- =--=--- 2ND BIDDER  -=---=-- ---me-- 3RD BIDDER  -------
TITLE : (SJER O9R?£ WASH NGTON BR! Dee MOWAT CONSTRUCTI ON' COVPANY MKB CONSTRUCTORS CHRI STI E CONSTRUCTORS | NC.
SEISM G STAGE 2 20210 142ND AVE NE 3647 STONEWAY NORTH 98103-¢ 4925 SEAPORT AVE
02034 98072 PO BOX 31449
PROJECT . BH 0099(079) WOODI NVI LLE WA 980721330 SEATTLE WA 981031450 RICHVOND CA 948044636
CONTY(S)  : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 15.52 % 23.92% 55. 43 %
476, 100. 00 550, 000. 00 73, 900. 00 590, 000.00 113, 900. 00 740,000.00 263, 900. 00
2 REMOVE AND RESTORE S| TE AMENI TTI ES
L.S. -86.67 % -33.33% 273.33%
7, 500. 00 1, 000. 00 -6, 500. 00 5, 000. 00 -2,500. 00 28, 000. 00 20, 500. 00
3 CLEAR AND GRUB TREES AND LAWN
L.S. -83.33% -33.33% 8.33%
6, 000. 00 1, 000. 00 -5, 000. 00 4,000. 00 -2, 000. 00 6, 500. 00 500. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
80. 0000 cv. 15. 0000 20. 0000 33.33% 50. 0000 233.33% 75. 0000 400. 00 %
1, 200. 00 1, 600. 00 400. 00 4,000. 00 2,800. 00 6, 000. 00 4, 800. 00
STRUCTURE
5 DEFI O ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
6 BRI DGE DECK REPAI R
EST. 0.00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
7  CONTAI NVENT OF ABRASI VES
L.S. -100. 00 % -20.00 % -75.00%
20, 000. 00 1.00 -19,999. 00 16, 000. 00 -4, 000. 00 5,000.00 -15,000. 00
8 FORCE ACCOUNT TCLP TESTI NG OF CONTAI NVENT WASTE
EST. 0.00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
9 FORCE ACCOUNT DI SPOSAL OF CONTAI NVENT WASTE
EST. 0.00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00



DOT_RGGBO1

PS&E JOB NO : 02A034

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT

* ok k

DATE: 03/12/2003
TIME 13:29

BI DS OPENED ON : Apr 23 2003

CONTRACT NO : 006548 REGON NO 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : 0L3141
W “srO099 T e LONBIDDER ~ ------- -=-n--- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : 2ER O9RgE WASH NGTON BR! Dee MOAAT CONSTRUCTI ON' COVPANY MKB CONSTRUCTORS CHRI STI E CONSTRUCTORS | NC.
SEISM G STAGE 2 20210 142ND AVE NE 3647 STONEWAY NORTH 98103-£ 4925 SEAPORT AVE
02034 PO BOX 31449
PROJECT . BH 0099(079) WOODI NVI LLE WA 980721330 SEATTLE WA 981031450 RICHVOND CA 948044636
CONTY(S)  : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100137 CONTRACTCR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
10  FIELD MEASURI NG EXI STI NG BRI DGE NO. 99/ 560
LS. -96.00 % 0.00 % 10. 00 %
50, 000. 00 2,000.00 - 48, 000. 00 50, 000. 00 0.00 55, 000. 00 5, 000. 00
11 FURNI SHI NG FRI CTI ON PENDULUM BEARI NG - TYPE A
4.0000 EACH 133, 631. 0000 135, 000. 0000 1.02% 155, 000. 0000 15. 99 % 166, 000. 0000 24.22%
534, 524. 00 540, 000. 00 5, 476. 00 620, 000. 00 85, 476. 00 664,000.00 129, 476. 00
12 FURNI SHI NG FRI CTI ON PENDULUM BEARI NG - TYPE B
4.0000 EACH 18, 225. 0000 18, 000. 0000 -1.23% 21, 000. 0000 15.23 % 22, 500. 0000 23.46%
72, 900. 00 72, 000. 00 -900. 00 84, 000. 00 11, 100. 00 90,000.00 17, 100.00
13 FURNI SHI NG FRI CTI ON PENDULUM BEARI NG - TYPE C
4.0000 EACH 12, 820. 0000 15, 000. 0000 17.00 % 17, 000. 0000 32.61% 18, 000. 0000 40.41%
51, 280. 00 60, 000. 00 8, 720. 00 68, 000. 00 16, 720. 00 72,000.00 20, 720. 00
14  INSTALLI NG FRI CTI ON PENDULUM BEARI NG - TYPE A
4.0000 EACH 25, 000. 0000 15, 000. 0000 -40.00 % 20, 000. 0000 -20.00 % 15, 000. 0000 -40.00%
100, 000. 00 60, 000.00  -40, 000. 00 80,000.00  -20, 000. 00 60, 000.00  -40, 000. 00
15  INSTALLI NG FRI CTI ON PENDULUM BEARI NG - TYPE B
4.0000 EACH 10, 000. 0000 2, 500. 0000 -75.00 % 6, 000. 0000 -40.00 % 5, 000. 0000 -50.00 %
40, 000. 00 10, 000. 00 - 30, 000. 00 24,000.00  -16, 000. 00 20,000.00  -20, 000. 00
16  INSTALLING FRI CTI ON PENDULUM BEARI NG - TYPE C
4.0000 EACH 10, 000. 0000 2, 000. 0000 -80.00 % 6, 000. 0000 -40.00 % 5, 000. 0000 -50.00 %
40, 000. 00 8,000.00  -32,000.00 24,000.00  -16, 000. 00 20,000.00  -20, 000. 00
17 SHOCK TRANSM SSION UNI T
4.0000 EACH 70, 000. 0000 135, 000. 0000 92.86 % 165, 250. 0000 136.07 % 187, 000. 0000 167.14%
280, 000. 00 540,000.00 260, 000. 00 661,000.00 381, 000. 00 748,000.00 468, 000. 00
18  TEMPORARY SUPPORT SYSTEM - PIER S-1
LS. -10.12 % -32.22% 14.11%
751, 000. 00 675,000.00 - 76, 000. 00 509, 000.00 - 242, 000. 00 857,000.00 106, 000. 00
19  TEMPORARY SUPPORT SYSTEM - PIER S-3
LS. 6.38 % 95. 04 % 164. 18 %
141, 000. 00 150, 000. 00 9, 000. 00 275,000.00 134, 000. 00 372,500.00 231, 500. 00
20  TEMPORARY SUPPORT SYSTEM - PIER N-1
LS. 34.38% -16.67 % 49.17%
480, 000. 00 645,000.00 165, 000. 00 400,000.00 - 80, 000. 00 716,000.00 236, 000. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 12/ 2003
* ¥ * BID CHECK REPORT * * * TIMVE 13:29
PSGE JOB NO : 02A034 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO : 006548 REGON NO 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : 0L3141
W “srO099 T e LONBIDDER ~ ------- -=-n--- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : 2ER O9RgE WASH NGTON BR! Dee MOAAT CONSTRUCTI ON' COVPANY MKB CONSTRUCTORS CHRI STI E CONSTRUCTORS | NC.
SEISM G STAGE 2 20210 142ND AVE NE 3647 STONEWAY NORTH 98103-£ 4925 SEAPORT AVE
02034 98072 PO BOX 31449
PROJECT . BH 0099(079) WOODI NVI LLE WA 980721330 SEATTLE WA 981031450 RICHVOND CA 948044636
CONTY(S)  : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100137 CONTRACTCR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
21 TEMPORARY SUPPORT SYSTEM - PIER N-3
LS. -37.11% -16.14 % 24.32%
477, 000. 00 300, 000.00 -177, 000. 00 400,000.00  -77,000. 00 593,000.00 116, 000. 00
22 SEISMC RETROFIT - PIER S-1
LS. -38.89% -27.78% -2.67%
450, 000. 00 275,000.00 -175, 000. 00 325,000.00 -125, 000. 00 438,000.00  -12, 000. 00
23 SEISMC RETROFIT - PIER S2
LS. 143.90 % 143.90 % -80.49%
41, 000. 00 100, 000.00 59, 000. 00 100, 000. 00 59, 000. 00 8,000.00  -33,000.00
24  SEISMC RETROFIT - PIER S 3
LS. 5.26% 57.89 % -68.95%
95, 000. 00 100, 000. 00 5, 000. 00 150, 000. 00 55, 000. 00 29,500.00  -65,500. 00
25 SEISMC RETROFIT - PIER N-1
LS. -39.82% -28.88% -31.95%
457, 000. 00 275,000.00 -182, 000. 00 325,000.00 -132,000. 00 311,000.00 - 146, 000. 00
26  SEISMC RETROFIT - PIER N-2
LS. 135.85 % 88. 68 % -14.15%
53, 000. 00 125,000.00 72, 000. 00 100, 000. 00 47, 000. 00 45,500.00  -7,500.00
27 SEISMC RETROFIT - PIER N-3
LS. 63.04 % 63. 04 % 52.17%
92, 000. 00 150, 000.00 58, 000. 00 150, 000. 00 58, 000. 00 140,000.00 48, 000. 00
28 EXPANSI ON JO NT MODI FI CATION - PIER S 3
LS. 41.24 % -1.13% 49.72%
177, 000. 00 250,000.00 73, 000. 00 175, 000. 00 -2,000. 00 265,000.00 88, 000. 00
29 EXPANSI ON JO NT MODI FI CATION - PIER N-3
LS. 54.32 % 8.02 % 59.88%
162, 000. 00 250,000.00 88, 000. 00 175, 000. 00 13, 000. 00 259,000.00 97, 000. 00
30 SEISMC RESTRAINER - PIER S5
2.0000 EACH 10, 000. 0000 10, 000. 0000 0.00 % 30, 000. 0000 200. 00 % 12, 500. 0000 25.00%
20, 000. 00 20, 000. 00 0.00 60, 000. 00 40, 000. 00 25, 000. 00 5, 000. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 12/ 2003
* ¥ * BID CHECK REPORT * * * TIMVE 13:29
PSGE JOB NO : 02A034 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO : 006548 REGON NO 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : 0L3141
W “srO099 T e LONBIDDER ~ ------- -=-n--- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : 2ER O9RgE WASH NGTON BR! Dee MOAAT CONSTRUCTI ON' COVPANY MKB CONSTRUCTORS CHRI STI E CONSTRUCTORS | NC.
SEISM G STAGE 2 20210 142ND AVE NE 3647 STONEWAY NORTH 98103-£ 4925 SEAPORT AVE
02034 98072 PO BOX 31449
PROJECT . BH 0099(079) WOODI NVI LLE WA 980721330 SEATTLE WA 981031450 RICHVOND CA 948044636
CONTY(S)  : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100137 CONTRACTCR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
31 CRUSHED SURFACI NG BASE COURSE
86. 0000 TON 40. 0000 25. 0000 -37.50% 25. 0000 -37.50% 75. 0000 87.50%
3, 440. 00 2,150.00  -1,290.00 2, 150. 00 -1,290. 00 6, 450. 00 3, 010. 00
ASPHALT CONCRETE PAVENENT
32 ASPHALT CONC. PAVEMENT CL. B
68. 0000 TON 100. 0000 100. 0000 0.00 % 75. 0000 -25.00 % 225. 0000 125. 00 %
6, 800. 00 6, 800. 00 0.00 5, 100. 00 -1, 700. 00 15, 300. 00 8, 500. 00
| RRI GATI ON AND WATER DI STRI BUTI ON
33  REMOVE AND RESTORE | RRI GATI ON SYSTEM
LS. -61.90 % 52.38 % 90.48%
5, 250. 00 2,000.00  -3,250.00 8, 000. 00 2, 750. 00 10, 000. 00 4, 750. 00
ERCSI ON CONTROL AND PLANTI NG
34 ESC LEAD
400. 0000 DAY 75. 0000 25. 0000 -66.67 % 20. 0000 -73.33% 125. 0000 66.67 %
30, 000. 00 10, 000. 00 - 20, 000. 00 8,000.00  -22,000.00 50,000.00 20, 000. 00
35 STABI LI ZED CONSTRUCTI ON ENTRANCE
85. 0000 S.Y. 10. 0000 30. 0000 200. 00 % 25. 0000 150. 00 % 25. 0000 150. 00 %
850. 00 2, 550. 00 1, 700. 00 2,125. 00 1, 275. 00 2,125.00 1, 275. 00
36 STREET CLEANI NG
100. 0000 HR 50. 0000 90. 0000 80. 00 % 80. 0000 60. 00 % 112. 0000 124.00 %
5, 000. 00 9, 000. 00 4, 000. 00 8, 000. 00 3, 000. 00 11, 200. 00 6, 200. 00
37 I NLET PROTECTI ON
28. 0000 EACH 60. 0000 75. 0000 25.00 % 25. 0000 -58.33% 225. 0000 275.00 %
1, 680. 00 2,100. 00 420. 00 700. 00 -980. 00 6, 300. 00 4, 620. 00
38 SILT FENCE
745. 0000 L.F. 5. 0000 5. 0000 0.00 % 5. 0000 0.00 % 9. 0000 80. 00 %
3,725. 00 3,725. 00 0. 00 3,725. 00 0.00 6, 705. 00 2, 980. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 12/ 2003
* ¥ * BID CHECK REPORT * * * TIMVE 13:29
PSGE JOB NO : 02A034 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO : 006548 REGON NO 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : 0L3141
W “srO099 T e LONBIDDER ~ ------- -=-n--- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : 2ER O9RgE WASH NGTON BR! Dee MOAAT CONSTRUCTI ON' COVPANY MKB CONSTRUCTORS CHRI STI E CONSTRUCTORS | NC.
SEISM G STAGE 2 20210 142ND AVE NE 3647 STONEWAY NORTH 98103-£ 4925 SEAPORT AVE
02034 98072 PO BOX 31449
PROJECT . BH 0099(079) WOODI NVI LLE WA 980721330 SEATTLE WA 981031450 RICHVOND CA 948044636
CONTY(S)  : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100137 CONTRACTCR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
39 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
7,500. 00 7,500. 00 7, 500. 00 7,500. 00
40 TOPSOL TYPE A
300. 0000 C.Y. 35. 0000 35. 0000 0.00 % 40. 0000 14.29 % 75. 0000 114.29%
10, 500. 00 10, 500. 00 0.00 12, 000. 00 1, 500. 00 22,500.00 12, 000. 00
41 PSIPE BOWHALL RED MAPLE, 2 1/2 IN. CAL, 12' HT, B&B
18. 0000 EACH 225. 0000 300. 0000 33.33% 350. 0000 55. 56 % 560. 0000 148.89 %
4, 050. 00 5, 400. 00 1, 350. 00 6, 300. 00 2, 250. 00 10, 080. 00 6, 030. 00
42 SOD | NSTALLATI ON
1810. 0000 S.Y. 6. 0000 6. 0000 0.00 % 7. 0000 16. 67 % 4.5000 -25.00%
10, 860. 00 10, 860. 00 0.00 12, 670. 00 1, 810. 00 8,145.00  -2,715.00
43  EROCSI ON CONTROL SEEDI NG FERTILIZING, AND MULCHI NG
0. 5000 ACRE 1, 800. 0000 4, 000. 0000 122.22 % 1, 200. 0000 -33.33% 5, 975. 0000 231.94%
900. 00 2, 000. 00 1, 100. 00 600. 00 -300. 00 2,987.50 2,087.50
TRAFFI C
44 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
45 TRUCK MOUNTED | MPACT ATTENUATOR
4.0000 EACH 7, 500. 0000 6, 450. 0000 -14.00 % 8, 000. 0000 6.67 % 10, 200. 0000 36.00%
30, 000. 00 25,800.00 -4, 200.00 32, 000. 00 2, 000. 00 40,800.00 10, 800. 00
46 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
736. 0000 HR 35. 0000 1. 0000 -97.14% 40. 0000 14.29 % 65. 0000 85.71%
25, 760. 00 736.00  -25,024.00 29, 440. 00 3, 680. 00 47,840.00  22,080.00
47 1 LLUM NATI ON SYSTEM
LS. 422.88 % 344. 44 % 501.31%
19, 125. 00 100, 000.00 80, 875. 00 85, 000. 00 65, 875. 00 115,000.00 95, 875. 00
49 SEQUENTI AL ARROW SI GN
1220. 0000 HR 3. 0000 5. 0000 66.67 % 2.0000 -33.33% 2.5000 -16.67%
3, 660. 00 6, 100. 00 2, 440. 00 2, 440. 00 -1,220.00 3, 050. 00 -610. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 12/ 2003
* ¥ * BID CHECK REPORT * * * TIMVE 13:29
PSGE JOB NO : 02A034 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO : 006548 REGON NO 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : 0L3141
W “srO099 T e LONBIDDER ~ ------- -=-n--- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : 2ER O9RgE WASH NGTON BR! Dee MOAAT CONSTRUCTI ON' COVPANY MKB CONSTRUCTORS CHRI STI E CONSTRUCTORS | NC.
SEISM G STAGE 2 20210 142ND AVE NE 3647 STONEWAY NORTH 98103-£ 4925 SEAPORT AVE
02034 98072 PO BOX 31449
PROJECT . BH 0099(079) WOODI NVI LLE WA 980721330 SEATTLE WA 981031450 RICHVOND CA 948044636
CONTY(S)  : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100137 CONTRACTCR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
50 PORTABLE CHANGEABLE MESSAGE SI GN
9. 0000 EACH 3, 500. 0000 4, 650. 0000 32.86 % 4, 000. 0000 14.29 % 5, 100. 0000 45.71%
31, 500. 00 41,850.00 10, 350. 00 36, 000. 00 4, 500. 00 45,900.00 14, 400. 00
51 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1790. 0000 HR 3. 0000 2.0000 -33.33% 2.0000 -33.33% 2.5000 -16.67%
5, 370. 00 3,580.00  -1,790.00 3, 580. 00 -1,790. 00 4,475.00 -895. 00
52 TYPE |11 BARRI CADE
25. 0000 EACH 150. 0000 100. 0000 -33.33% 75. 0000 -50. 00 % 95. 0000 -36.67%
3, 750. 00 2,500.00  -1,250.00 1, 875. 00 -1,875.00 2,375.00  -1,375.00
53 TEMPORARY TRAFFI C CONTROL DEVI CES
LS. -95.83% -37.50% -20.42%
24, 000. 00 1,000.00  -23,000. 00 15, 000. 00 -9, 000. 00 19,100.00 -4, 900. 00
54 TRAFFI C CONTROL LABOR
4800. 0000 HR 35. 0000 30. 0000 -14.29% 37. 0000 5.71% 54. 0000 54.29%
168, 000. 00 144,000.00 - 24, 000. 00 177, 600. 00 9, 600. 00 259,200.00 91, 200. 00
55 TRAFFI C CONTROL VEHI CLE
225. 0000 DAY 100. 0000 50. 0000 -50.00 % 80. 0000 -20.00 % 102. 0000 2.00%
22, 500. 00 11,250.00  -11, 250. 00 18, 000. 00 -4,500. 00 22, 950. 00 450. 00
56 TRAFFI C CONTROL SUPERVI SOR
1225. 0000 HR 42.0000 0. 0100 -99.98 % 39. 0000 -7.14% 55. 0000 30.95%
51, 450. 00 12.25  -51,437.75 47,775. 00 -3,675.00 67,375.00 15, 925.00
57 CONSTRUCTI ON SI GNS CLASS A
232. 0000 S.F. 12. 0000 25. 0000 108.33 % 16. 0000 33.33% 20. 0000 66.67 %
2,784.00 5, 800. 00 3,016. 00 3,712.00 928. 00 4, 640. 00 1, 856. 00
58  DETOUR SI GNI NG
LS. -79.51% -84.43% -80.12%
24, 400. 00 5,000.00  -19, 400. 00 3,800.00 - 20, 600. 00 4,850.00 -19,550.00
OTHER | TENS
48 FORCE ACOOUNT M NOR ELECTRI CAL CHANGE
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 12/ 2003
* ¥ * BID CHECK REPORT * * * TIMVE 13:29
PSGE JOB NO : 02A034 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO : 006548 REGON NO 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : 0L3141
W “srO099 T e LONBIDDER ~ ------- -=-n--- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : (SJER OQR?E WASH NGTON BR! Dee MOAAT CONSTRUCTI ON' COVPANY MKB CONSTRUCTORS CHRI STI E CONSTRUCTORS | NC.
SEISM G STAGE 2 20210 142ND AVE NE 3647 STONEWAY NORTH 98103-£ 4925 SEAPORT AVE
02034 98072 PO BOX 31449
PROJECT . BH 0099(079) WOODI NVI LLE WA 980721330 SEATTLE WA 981031450 RICHVOND CA 948044636
CONTY(S)  : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100137 CONTRACTCR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TENS
59  WORK AREA SURVEYI NG
LS. -93.75% -37.50% 50. 00 %
8, 000. 00 500.00  -7,500.00 5, 000. 00 -3, 000. 00 12, 000. 00 4, 000. 00
60  TEMPORARY FENCI NG
1608. 0000 L.F. 15. 0000 7.5000 -50.00 % 4. 0000 -73.33% 50. 0000 233.33%
24,120. 00 12,060.00  -12, 060. 00 6,432.00 -17,688.00 80,400.00 56, 280. 00
61 TRAINING
1500. 0000 HR 2.0000 2.0000 0.00 % 2.0000 0.00 % 1. 2500 -37.50%
3, 000. 00 3, 000. 00 0. 00 3, 000. 00 0.00 1,875.00  -1,125.00
62 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
63 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5.00 5.00 5.00
64 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
65 SPCC PLAN
LS. -98.00 % -80.00 % 20.00%
5, 000. 00 100.00 -4, 900.00 1, 000. 00 -4, 000. 00 6, 000. 00 1, 000. 00
66 SITE MAINT. FOR BIO. AND PHYSI CAL HAZARDS
LS. -33.33% 33.33% 66.67 %
3, 000. 00 2,000.00  -1,000.00 4, 000. 00 1, 000. 00 5, 000. 00 2, 000. 00
CONTRACT TOTAL $5, 666, 481. 00 $5, 645, 477. 25 -0.37% $5, 971, 527. 00 5.38% $7, 521, 125. 50 32.73%
BASE TOTAL $5, 666, 481. 00 $5, 645, 477. 25 S0.37% $5, 971, 527. 00 5.38% $7, 521, 125. 50 32.73%




